
Page 1 of 4 

CITY OF SAN ANTONIO 

DEPARTMENT FO CAPITAL IMPROVEMENTS 

MANAGEMENT SERVICES 

 

PROJECT NAME: BROADWAY CORRIDOR, PHASE IIIA  

 

DATE: January 31, 2011 

 

ADDENDUM NO. 3  

 

This addendum shall be included in and be considered part of the plans and specifications for the above 

named project.  The contractor shall be required to sign an acknowledgement of the receipt of this 

addendum at the time he receives it.  

  

Addendum No. 3 is issued to update the Plans, Construction Specifications and Bid Proposal.  The 

attached documents should be used in place of the same title found within the plans and specification 

book. 

 

1. Replace the 020 Bid form. The name of “Additive Alternate #2 – Park Mitigation” was changed 

to “Additive Alternate #2 – Park Mitigation – Interpretive Panel Signs”. The attached document 

should be used in place of the document of the same title found within the specification book. 

2. Replace the bid proposal form (025 Unit Pricing Form). The attached documents should be used 

in place of the documents of the same title found within the specification book and in place of 

the Project Quantities summary found within the plans. 

3. Plans 

a.  SAWS Water Plans 

i. Delete Sheet 1 of 13 of the SAWS Water Plans and substitute attached revised 

Sheet 1 of 13. 

b. Miraflores Park Mitigation Enhancements, Entry Towers Plan and Sections 

i. Revise Keynote ‘M’ on sheet Entry Towers Plan and Sections to read "Examine 

existing drain, submit replacement drain body and fittings for approval, extend 

drain per Mechanical.” 

c. Miraflores Park Mitigation Enhancements, Sign and Ornamental Fence Plan 

i. Add note, “5. The anchorage of the iron fence to the stone wall shall be included 

in the stone wall payment item.  The contractor shall submit plans to the 

engineer detailing how the iron fence is to be attached to the stone wall.” 
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4. Questions Received from Plan Holders: 

a. Regarding the recent changes to the pricing form for the above project by addendum 

#2, we noticed that the quantity for new item COSA 695.2 is zero (we assume it should 

be 2). Also the quantities of some items have been changed but the items are not 

flagged or marked as A2, (  i.e. items TxDOT 662 – 2064, TxDOT 662 – 2067, and TxDOT 

662 – 2079 to name a few.) Please confirm the quantity for Item 695.2 and verify other 

items have been modified by add #2 and not flagged 

i. COSA Item 695.2 quantity should be 3. Correct, quantities of some items were 

changed by Addendum 2 but were not flagged or marked as A2. Form 025 has 

been updated to correct for the above and is included with Addendum No. 3. 

b. Sheet 12 of 462, Phasing Note #4 states:  CONCRETE TRAFFIC BARRIERS REQUIRED TO 

MAINTAIN TRAFFIC WILL BE FURNISHED AT NO DIRECT PAYMENT UNLESS ITEM 715 IS 

NOTED ON THE PLANS. Please clarify: 1 Does TxDOT furnish the material or the 

contractor. 2 Item 715 in not noted on the plans but there are pay items (TxDOT 512) 

for Portable CTB’s in the Unit Pricing Form. Are these pay items for all the CTB’s shown 

in the traffic control plans? 

i. If required, Contractor would need to provide and would be paid for as Item 512 

Port CTB (Low Profile). 

c. It appears temp signals are needed only at Broadway/Hildebrand and AT&T/University 

so the quantity should probably be revised to two. In the alternative, if temp signals are 

needed at Allensworth, could you please provide a plan sheet. 

i. Temporary Signals pay items will be needed at all three signals. There will be 

some temporary signal adjustments at the Allensworth Signal. Plans are 

provided in the Traffic Control Section. 

d. In addendum two you issued a detailed sheet 130B for water fill traffic barriers.  On 

sheet 130B it refers to page BC (1) and the National Cooperative Highway Research 

Report 350 will you be providing these documents as well? 

i. BC(1) is included in the plans. The National Cooperative Highway Research 

Report 350 is available online at: 

http://onlinepubs.trb.org/onlinepubs/nchrp/nchrp_rpt_350-a.pdf 

e. CTB’s.  It appears that the most Type 1’s I need will be in Phase 3 with 2,708 LF needed; 

the most Type 2’s needed would be 160 LF for Phase 15.  The remaining quantity needs 

would just be linear feet of these purchased items that would be moved and reset.  

Would you please consider adding pay items to provide for the move and reset needs 

and amend the quantity for furnish and install?  

i. We prefer to leave the quantities as they are. 

f. Addenda 2 Item 6 question A “Do you know if CPS is supplying their material?”  Answer 

was “No, CPS is not supplying any of the material included in the project. Contractors 

http://onlinepubs.trb.org/onlinepubs/nchrp/nchrp_rpt_350-a.pdf
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need to supply all of the items that are listed on the 025 form. Clarify please, on sheet 

344 of 462 – Duct Bank Details states “4/0 bare copper neutral supplied by CPS, installed 

by contractor in location show.” Is CPS Energy providing the 4/0 bare copper? 

i. CPS will provide the 4/0 bare copper neutral. 

g.  Is item TxDot 402-2001 to include shoring for the manholes? 

i. The length of shoring was calculated for the total length of the ductbank 

through the manholes. 

h. Will other utility contractors be working in the same TCP phase at the same time?  

i. Please refer to the traffic control sheets in the plans. 

i.  Will all work be completed in each phase of the TCP before utility work can begin in the 

next phase? 

i. Please refer to the “Traffic Notes and Special Conditions” on the “Supplement 

General Notes” sheet in the plans. 

j. Will the utility poles and other utilities be removed or relocated that are or could be in 

conflict with the CPS Energy and Telecom duct bank before they are started?  

i. CPS has indicated that they are going to relocate their poles prior to 

construction. 

k. Does bid item CPS 101-06 include the flowable fill for the manholes? 

i. The quantity of flowable fill was calculated for the total length of the ductbank 

through the manholes. 

l. Bid item CPS 741-14 is new. Where does it need to be installed?   

i. Please refer to the secondary pull box on sheet 343. 

m. Is CPS providing the J box and concrete pad?  

i. No, the contractor will need to provide the J box and concrete pad. 

n. What are the work hours for the job?  

i. Please refer to Section “061 Additional Supplementary Condition; SC-3.4.3 (A)” 

in the project manual. 

o. What is the time frame for completing the CPS Energy & Telecom duct bank?  

i. None specified. The Project is to be substantially complete within 440 calendar 

days. 
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p. Under the water bid item description, the first bid item 824 calls for one 1/2" long 

service relay, shouldn't that be a 1-1/2" long relay ? There is no 1/2" service in SAWS 

spec that I'm aware of 

i. Please remove the bid item 824 that calls for “RELAY ½" LONG SERVICE” and add 

a new ¾"short service relay. The new ¾" service relay will be connected to ½" 

meter located at 4100 Broadway, Tap No. 7428, refer sheet 4 of 13. Contractor 

shall provide necessary adapters to transition ¾" relay to ½" meter service with 

no separate pay item. Revise the bid item for, “RELAY ¾" SHORT SERIVE” to 4 

instead of 3. Delete Sheet 1 of 13 and substitute revised Sheet 1 of 13 dated 

01/31/2011 attached. See revised Bid Form. 

q. Is the “Additive Alternate #2 – Park Mitigation” item on the “020 Bid Form” only for the 

Interpretive Panel Signs listed under “Additive Alternate Bid #2” on the “025 Unit Pricing 

Form” or is it for all of the Park Mitigation? 

i. The “Additive Alternate #2 – Park Mitigation” item on the “020 Bid Form”  is 

only for the Interpretive Panel Signs listed under “Additive Alternate Bid #2” on 

the “025 Unit Pricing Form”. See attached 020 Bid Form revised by Addendum 

#3. 

5. Addendum Acknowledgement Form  

a. Attached is the Addendum Acknowledgement Form. Please fill out and sign the form 

and include it with the Bid package to acknowledge receipt of addenda. 

ATTACHMENTS 

• Revised 020 Bid Form 

• Revised 025 Unit Pricing Form 

• Revised SAWS Water Plans Cover Page sheet 1 of 13 

• Addendum Acknowledgement Form. 

 

 

 

 

        1/31/2011  

John C. Colquhoun, P.E.      Date 

 

END OF ADDENDUM #2 

 

FREESE AND NICHOLS, INC 

TEXAS REGISTERED ENGINEERING FIRM F-2144 



  

CITY OF SAN ANTONIO 
 

Project Name: Broadway Corridor Phase IIIA (Carnahan)  Date Issued: December 19, 2010 

ID NO.: 40-00047-05-01  Page 1 of 2 

 

Form 020 Bid Form 

020 
 

BID FORM 

 
The estimated construction budget for this contract is $11,835,339.79 

I.  BASE BID  

Amount of Street and Drainage Base Bid (Insert Amount in Words and Numbers):  

         $     

Amount of SAWS Sewer Base Bid (Insert Amount in Words and Numbers): 

         $     

Amount of SAWS Water Base Bid (Insert Amount in Words and Numbers): 

         $     

Amount of CPS Duct Bank Base Bid (Insert Amount in Words and Numbers):  

         $     

Amount of Park Mitigation Base Bid (Insert Amount in Words and Numbers):  

         $     

Amount of C3 Sewer Base Bid (Insert Amount in Words and Numbers):  

         $     

Amount of CPS Gas Base Bid (Insert Amount in Words and Numbers):  

         $     

Total Amount of Base Bid (Insert Amount in Words and Numbers): 

         $     

II.  ALTERNATES  

Amount of each Alternates (if applicable) insert in Numbers:  

Additive Alternate #1 -  Street and Drainage construction north of Davis Rd. (Additional 40 Calendar Days added to 

Calendar Day Contract) 

Total Amount of Bid for Additive Alternate #1 (Insert Amount in Words and Numbers):  

         $     

 

Additive Alternate #2 -  Park Mitigation - Interpretive Panel Signs     

Total Amount of Bid for Additive Alternate #2 (Insert Amount in Words and Numbers):  

         $     

III.  UNIT PRICES  

Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.   
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IV. ALLOWANCES (if applicable)  

Amount of each Allowance (if applicable) insert in Numbers:  

Allowance #1 -  New entry gate for UIW   

Total Amount of Bid for Allowance #1 (Insert Amount in Words and Numbers): 

Forty-two thousand dollars and zero cents    $ 42,000.00   

Allowance #2 -  Stump Gate and Cactus Restoration 

Total Amount of Bid for Allowance #1 (Insert Amount in Words and Numbers): 

Forty-five thousand dollars and zero cents    $ 45,000.00   

 
             
Official Name of Company (legal)   Telephone No. 
 
              
Address      Fax No. 
 
              
City, State and Zip Code    E-mail Address 



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

COSA 100.1 MOBILIZATION LS 1

COSA 100.2 INSURANCE AND BONDING LS 1

COSA 101.1 PREPARING RIGHT-OF-WAY LS 1

COSA 110.2.1 TRANSPORTATION TO DISPOSAL FACILITY [COSA] CY 1727

COSA 110.2.2 TRANSPORTATION TO DISPOSAL FACILITY [SAWS SEWER] CY 1550

COSA 110.2.3 TRANSPORTATION TO DISPOSAL FACILITY [SAWS WATER] CY 1256

COSA 110.2.4 TRANSPORTATION TO DISPOSAL FACILITY [CPS GAS] CY 85

COSA 110.2.5 TRANSPORTATION TO DISPOSAL FACILITY [CPS DUCT BANK] CY 882

COSA 110.2.6 LANDFILL DISPOSAL [COSA] CY 1727

COSA 110.2.7 LANDFILL DISPOSAL [SAWS SEWER] CY 1550

COSA 110.2.8 LANDFILL DISPOSAL [SAWS WATER] CY 1256

COSA 110.2.9 LANDFILL DISPOSAL [CPS GAS] CY 85

COSA 110.2.10 LANDFILL DISPOSAL [CPS DUCT BANK] CY 882

COSA 110.6.1 DEVELOPMENT AND IMPLEMENTATION OF A SITE SPECIFIC HEALTH AND SAFETY PLAN LS 1

COSA 234.1 BASE REINFORCEMENT SY 22912

COSA 308.1 DRILLED SHAFTS (24") LF 18

COSA 308.1 DRILLED SHAFTS (30") LF 44

COSA 308.1 DRILLED SHAFTS (36") LF 84

COSA 308.1 DRILLED SHAFTS (48") LF 20

COSA 509.1 METAL BEAM GUARD RAIL LF 71

A2 COSA 540.7 CONSTRUCTION PERIMETER FENCE LF 225

COSA 615.1 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) EA 3

A2 COSA 618.1 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 242

COSA 618.3 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 803

COSA 620.1 ELECTRICAL CONDUCTORS (NO. 6)(BARE) LF 51

A2 COSA 620.2 ELECTRICAL CONDUCTORS (NO. 8)(BARE) LF 999

COSA 624.8 GROUND BOXES TYPE D (162922) W/ APRON EA 11

A2 COSA 628.1 ELECTRICAL SERVICES (TYPE D) (120/240V) EA 3

A2 COSA 633.1 BATTERY BACKUP SYSTEM EA 3

COSA 636.1 ALUMINUM SIGNS (TYPE A) SF 318

COSA 655.1 TYPE 332 CONTROLLER FOUNDATION EA 3

A2 COSA 680.1 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (SYSTEM) EA 3

A2 COSA 681.1 TEMPORARY TRAFFIC SIGNALS EA 3

COSA 682.1 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (3 SECTIONS) EA 35

COSA 682.2 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (4 SECTIONS) EA 3

A2 COSA 683.1 LED COUNTFOWN PEDESTRIAN SIGNAL MODULE EA 20

A2 COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 4) LF 1280

A2 COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 9) LF 3273

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 24')(LUM) EA 2

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 32') EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36') EA 2

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 40')(LUM) EA 2

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 44')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 55')(LUM) EA 1

COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (2 ARM 40-24')(LUM) EA 1

COSA 687.1 PEDESTRIAN  POLE ASSEMBLIES EA 2

COSA 688.2 PEDESTRIAN DETECTORS (2 INCH PUSH BUTTON) EA 20

COSA 691.2 ANTENNA [OMNI DIRECTIONAL] EA 2

COSA 693.1 INTERNALLY LIGHTED STREET NAME SIGNS (D/8) EA 12

COSA 694.1 VIVDS PROCESSOR SYSTEM EA 3

COSA 694.2 VIVDS CAMERA ASSEMBLY EA 20

STREETS AND DRAINAGE BASE BID

1



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

COSA 694.4 VIVDS SET-UP SYSTEM EA 3

A2 COSA 694.5 VIVDS TEMPORARY EA 3

COSA 694.6 VIVDS COMMUNICATION CABLE (COAXIAL) LF 1330

A3 COSA 695.2 EMERGENCY PREEMPTION PHASE SELECTOR (2-CHANNEL) EA 3

COSA 695.3 EMERGENCY PREEMPTION DETECTOR EA 8

A2 COSA 695.4 EMERGENCY PREEMPTION DETECTOR CABLE LF 825

COSA CAT 5 ETHERNET CABLE LF 72

COSA BELDEN POWER CABLE LF 76

COSA #6 THHN/THWN LF 106

TxDOT 110 2001 STREET EXCAVATION CY 9819

TxDOT 110 2002 EXCAVATION (CHANNEL) CY 281

TxDOT 132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 314

TxDOT 162 2002 BLOCK SODDING SY 3074

TxDOT 169 2002 SOIL RETENTION BLANKETS (CL2) (TY H) SY 39

A2 TxDOT 341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 16093

A2 TxDOT 341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 4072

TxDOT 354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 2800

TxDOT 400 2001 STRUCT EXCAV CY 132

TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 4100

TxDOT 403 2001 TEMPORARY SPL SHORING SF 4000

TxDOT 420 2001 CL A CONC (MISC) (HEADWALL) CY 29

TxDOT 420 2002 CL A CONC (MISC) (FLOOR BLOCKS) CY 3

TxDOT 432 2038 RIPRAP (CONC) (CL A) CY 27

TxDOT 462 2025 PRECAST REINFORCED CONCRETE CULVERT (9' x 6') LF 1566

TxDOT 462 2062 PRECAST REINFORCED CONCRETE CULVERT (12' x 6') LF 1116

TxDOT 464 2005 REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 976

TxDOT 464 2007 REINFORCED CONCRETE PIPE (CLASS III)(30" DIA) LF 3

TxDOT 464 2009 REINFORCED CONCRETE PIPE (CLASS III)(36" DIA) LF 299

TxDOT 465 2089 MANH (COMPL) (JUNCT BOX) (TY 1) EA 7

TxDOT 465 2090 MANH (COMPL) (JUNCT BOX) (TY 2) EA 5

TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (22.5'x9' Drop Structure) EA 1

TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (15'x6' Drop Structure) EA 1

TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (16'x16' Drop Structure) EA 1

TxDOT 465 2094 MANH (COMPL) (TY2) (PIPE RISER) EA 6

TxDOT 465 2145 INLET (COMPL) (TRAFFIC) (TY X-3) EA 2

TxDOT 465 2192 INLET EXT (TY I - E) EA 13

TxDOT 465 2259 INLET (COMPL) (CURB) (TY I) (10') EA 17

TxDOT 465 2405 INLET (COMPL) (CURB) (TY C) EA 3

TxDOT 465 2474 INLET (COMPLETE)  (TYPE C - E) EA 2

TxDOT 465 2385 INLET (COMPL) (CURB) (SPL) (10') EA 1

TxDOT 465 2385 INLET (COMPL) (CURB) (SPL) (20') EA 2

TxDOT 502 2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 18

TxDOT 506 2003 ROCK FILTER DAMS (INSTALL) (TY3) LF 80

TxDOT 506 2009 ROCK FILTER DAMS (REMOVE) LF 80

TxDOT 506 2016 CONSTRUCTION EXITS (INSTALL) (TY1) SY 156

TxDOT 506 2019 CONSTRUCTION EXITS (REMOVE) SY 156

TxDOT 506 2034 TEMPORARY SEDIMENT CONTROL FENCE LF 1030

TxDOT 506 2041 012 TEMP SDMT CONT FENCE (INLET PROTECT) LF 725

A2 TxDOT 512 2008 PORT CTB (FUR & INST) (LOW PROF) (TY 1) LF 12615

A2 TxDOT 512 2009 PORT CTB (FUR & INST) (LOW PROF) (TY 2) LF 740

A2 TxDOT 512 2044 PORT CTB (REMOVE) (LOW PROF) (TY 1) LF 12615

A2 TxDOT 512 2045 PORT CTB (REMOVE) (LOW PROF) (TY 2) LF 740

TxDOT 529 2001 CONCRETE CURB TYPE I LF 6323

TxDOT 529 2014 CONC CURB (TY C) LF 315

TxDOT 530 2010 CONCRETE DRIVEWAY (COMMERCIAL) SY 661

2
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PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM
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DESC.
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TxDOT 531 2005 CURB RAMPS (TY 1) EA 4

TxDOT 531 2006 CURB RAMPS (TY 2) EA 10

TxDOT 531 2010 CURB RAMPS (TY 7) EA 8

TxDOT 531 2015 NEW P.C. CONCRETE SIDEWALKS, 4 IN. THICKNESS SY 2059

TxDOT 531 2041 CURB RAMP (TYPE 10) EA 4

TxDOT 531 2046 CURB RAMP (TYPE 11) EA 1

TxDOT 550 2009 CHAIN LINK FENCE (INSTALL) (4') LF 60

TxDOT 636 2001 ALUMINUM SIGNS (TY A) SF 111

TxDOT 644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 39

TxDOT 644 2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 2

TxDOT 644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 2

TxDOT 644 2060 REMOVE SM RD SN SUP & AM EA 26

TxDOT 662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK) LF 7075

TxDOT 662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD) LF 2553

TxDOT 662 2012 WK ZN PAV MRK NON-REMOV (W)  8" (SLD) LF 2091

TxDOT 662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 343

TxDOT 662 2031 WK ZN PAV MRK NON-REMOV (Y)  4" (DOT) LF 125

TxDOT 662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD) LF 9139

A2 TxDOT 662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK) LF 23303

TxDOT 662 2065 WK ZN PAV MRK REMOV (W)  4" (DOT) LF 233

A2 TxDOT 662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD) LF 21082

TxDOT 662 2075 WK ZN PAV MRK REMOV (W)  8" (SLD) LF 4274

A2 TxDOT 662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 824

TxDOT 662 2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 6

TxDOT 662 2094 WK ZN PAV MRK REMOV (W) (WORD) EA 6

TxDOT 662 2098 WK ZN PAV MRK REMOV (Y)  4" (DOT) LF 574

A2 TxDOT 662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD) LF 56444

TxDOT 662 2106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 489

TxDOT 666 2003 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN LF 7257

TxDOT 666 2006 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204

A2 TxDOT 666 2012 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198

TxDOT 666 2036 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 2825

TxDOT 666 2048 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 1976

TxDOT 666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 22

TxDOT 666 2054A REFL PAV MRK TY I (Y) (ARROW) (100MIL) EA 26

TxDOT 666 2069A REFL PAV MRK TY I (Y) (DBL ARROW) (100MIL) EA 1

TxDOT 666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 22

TxDOT 666 2108 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167

TxDOT 666 2111 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 7400

TxDOT 666 2132 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 151

TxDOT 666 2141 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE 100mil EA 2

A2 TxDOT 666 2142 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN EA 7257

TxDOT 666 2143 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204

A2 TxDOT 666 2145 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198

TxDOT 666 2153 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 2743

TxDOT 666 2157 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 1976

TxDOT 666 2160 REF PAV MRK TY II (W) (ARROW) EA 22

TxDOT 666 2160A REF PAV MRK TY II (Y) (ARROW) EA 26

TxDOT 666 2165A REF PAV MRK TY II (Y) (DBL ARROW) EA 1

TxDOT 666 2173 REF PAV MRK TY II (W) (WORD) EA 22

TxDOT 666 2177 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167

TxDOT 666 2178 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 7400

TxDOT 666 2185 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 151

TxDOT 666 2188 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE EA 2

TxDOT 672 2015 REFL PAV MRK (TY II A-A) EA 221

3
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TxDOT 672 2017 REFL PAV MRKR TY II-C-R EA 438

TxDOT 772 2003 POST AND CABLE FENCE(NEW INSTALLATION) LF 837

TxDOT 6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 2640

SS911.1 VIBRATION MONITORING (STUMP GATE) EA 1

SS911.2 VIBRATION MONITORING (CACTUS) EA 1

SS911.3 VIBRATION MONITORING (ENTRY TOWERS) EA 2

SS912 LIMESTONE BLOCK WALL EA 300

TxDOT 100 XXXX REMOVE EXISTING ENTRANCE GATE EA 1

XXXXX INSTALL NEW ENTRANCE GATE EA 1 $42,000.00 42,000.00$               

SS2441.1 IRRIGATION - NEW IRRIGATION SYSTEM (UIW) EA 1

SS2441.2 IRRIGATION - NEW IRRIGATION SYSTEM (AT&T) EA 1

SS2480.1 SHRUB & VINE PLANTING SF 5200

SS2480.2 GROUNDCOVER PLANTING SF 2750

SS2480.3 TREE PLANTING - 15 GALLON EA 25

SS2480.4 TREE PLANTING - 2" CALIPER EA 3

SS2480.5 SODDING SY 460

SS2480.6 TREE PROTECTION EA 57

SS2480.7 STEEL EDGING LF 1210

SS2480.8 GREENSCREEN - 6' HEIGHT LF 116

SS2480.9 GREENSCREEN - 4' HEIGHT LF 110

SS2486.1 DECOMPOSED GRANITE PAVING SF 2250

SS2486.2 RIVER ROCK PAVING SF 390

100 MOBILIZATION LS 1

101 PREAPARING RIGHT-OF-WAY        LS 1

A2 412 CEMENT (2.5 BAGS PER CY) STABILIZED SAND CY 25

511.3 REPLACING WITH HOT ASPH. CONC PVMT. (12" COMP. DEPTH) SY 1540

550 SAN SEWER (TRENCH EXCAVATION PROTECTION     LF 3078

848 SAN SEWER (15 INC PVC SDR 26) (6' - 10') LF 184

848 SAN SEWER (15 INC PVC SDR 26) (10' - 14') LF 330

848 SAN SEWER (15 INC PVC SDR 26) (14' - 18') LF 1047

848 SAN SEWER (15 INC PVC SDR 26) (18' - 22') LF 83

848 SAN SEWER (10 INC PVC SDR 26) (14'-18')  LF 53

848 SAN SEWER (8 INC PVC SDR 26) (0'-6')  LF 35

848 SAN SEWER (8 INC PVC SDR 26) (6'-10')  LF 524

848 SAN SEWER (8 INC PVC SDR 26) (10'-14')  LF 708

848 SAN SEWER (8 INC PVC SDR 26) (14'-18')  LF 114

852.1 SAN SEWER (MANHOLE STRUCTURE)      EA 14

852.2 SAN SEWER (DROP MANHOLE STRUCTURE)     EA 6

852.3 SAN SEWER (EXTRA DEPTH)      VF 144

854 SAN SEWER (LATERAL)       LF 1501

854.1 SAN SEWER CLEANOUT       EA 40

858 CONCRETE ENCASEMENT, CRADLES, SADDLES & COLLARS    CY 37

860 SAN SEWER VERTICAL STACK VF 54

864 SAN SEWER (BY-PASS PUMPING) LS 1

866 SAN SEWER (PRE-TELEVISION INSPECTION) (8"-15") LF 4590

866 SAN SEWER (TELEVISION INSPECTION) (8"-15")   LF 3078

1010 FLOWABLE FILL CY 2750

SAWS SEWER MAIN BASE BID

TOTAL STREET AND DRAINAGE BASE BID

TOTAL SAWS SEWER MAIN BASE BID

4



BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

100  MOBILIZATION  LS 1

101  PREPARING RIGHT-OF-WAY  LS 1

511.3 REPLACING WITH HOT ASPH. CONC PVMT. SY 1970

A2 550  TRENCH EXCAVATION SAFETY PROTECTION  LF 3895

A2 814 12" DUCTILE IRON PIPE (Restrained) LF 30

818 4" PVC WATERLINE (Restrained) LF 35

818  6" PVC WATERLINE (Restrained)  LF 35

818  8" PVC WATERLINE (Restrained)  LF 710

818  12" PVC WATERLINE (Restrained)  LF 3005

818  20" PVC WATERLINE (Restrained)  LF 115

A3 824  RELAY 3/4" SHORT SERVICE EA 4

824  RELAY 3/4" LONG SERVICE EA 3

824  RELAY 1" SHORT SERVICE EA 2

824  RELAY 1" LONG SERVICE EA 4

824  RELAY 2" SHORT SERVICE EA 2

824  RELAY 2" LONG SERVICE EA 1

824  RELAY 4" SHORT SERVICE EA 2

824  RELAY 6" SHORT SERVICE EA 3

824  RELAY 8" SHORT SERVICE EA 3

824  RELAY 8" LONG SERVICE EA 1

824 NEW 2" LONG SERVICE EA 1

828 4" GATE VALVE EA 1

828  6" GATE VALVES EA 1

828  8" GATE VALVES EA 6

828  12" GATE VALVES EA 7

833  EXISTING METER AND METER BOX RELOCATION EA 17

833 METER BOX EA 17

834  FIRE HYDRANT EA 14

836  PIPE FITTINGS ALL SIZES AND TYPES TON 7

840  4" WATER TIE IN EA 1

840  6" WATER TIE IN EA 4

A2 840  8" WATER TIE IN EA 1

840  10" WATER TIE IN EA 1

840  20" WATER TIE IN EA 2

841  HYDROSTATIC TESTING EA 7

A2 844  2" BLOWOFF ASSEMBLY (PERMANENT) EA 3

A2 844  2" BLOWOFF ASSEMBLY (TEMPORARY) EA 5

844  4" BLOWOFF ASSEMBLY (TEMPORARY) EA 1

846 1" AIR RELEASE VALVE EA 1

856.2 18" CARRIER PIPE LF 42

A2 856.2 24" CARRIER PIPE LF 44

856.2 36" CARRIER PIPE LF 30

856.3  CASING 18" LF 42

A2 856.3  CASING 24" LF 44

856.3  CASING 36" LF 30

858 CONCRETE SADDLE CY 10

1010 FLOWABLE FILL CY 550

3000.14 REMOVAL, TRANSPORTATION AND DISPOSAL OF AC PIPE LS 1

3000.15 ASBESTOS ABATEMENT WORK PLANS LS 1

TOTAL SAWS WATER MAIN BASE BID

SAWS WATER MAIN BASE BID

DUCT BANK
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

CPS 101-05 CONCRETE FOR PROTECTIVE COVER OR FILL (2000 PSI PEA GRAVEL) CY 503

CPS 101-06 CONTROLLED LOW STRANGTH MATERIAL (FLOWABLE FILL), ENGINEERED MIX DESIGNS CY 2634

CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (10x10x10) EA 1

CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x10) EA 1

CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x8) EA 1

CPS 730-02 CONDUIT FITTINGS 4" CAP EA 66

CPS 730-02 CONDUIT FITTINGS 2" CAP EA 9

CPS 730-06 SPACERS, INTERLOCKING, CONDUIT, FOR UNDERGROUND DUCT BANKS EA 17025

CPS 730-02 CONDUIT FITTINGS 2.5" 90 DEGREE ELBOW EA 14

CPS 741-14 JUNCTION BOX, SINGLE PHASE, FEED-THRU, FOR 15KV AND 35 KV CABLE (TYPE J) EA 1

A2 TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 5332

TxDOT 618 2018 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 5256

TxDOT 618 2020 CONDUIT (2.5 INCH/PVC SCHEDULE 40) LF 1919

TxDOT 618 2024 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 68087

TxDOT 624 2017 GROUND BOX TY J (484836) EA 10

XXXXX STREET LIGHT FOUNDATION EA 10

A2 SS161 COMPOST MANUFACTURED TOPSOIL - BOS CY 10

A2 SS166 FERTILIZER LS 1

A2 SS192 LANDSCAPE PLANTING - 'DT' TREE EA 9

A2 SS192 LANDSCAPE PLANTING - 'UC-4' TREE EA 2

A2 SS192 LANDSCAPE PLANTING - 'TD-4' TREE EA 6

A2 SS192 LANDSCAPE PLANTING - 'RC' TREE EA 12

A2 SS193 VEGETATIVE WATERING LS 1

A2 SS193 PLANT MAINTENANCE, EA. PLANT EA 27

TxDOT 516.1 BERMUDA SODDING - TIF 419 SY 820

SS2010.1 CONSTRUCTION FENCE - 6' TEMPORARY LF 890

SS2030.1 TREATMENT OF EXISTING TREES LS 1

SS2040.1 LANDSCAPE PROTECTION LS 1

SS2050.1 LANDSCAPE MAINTENANCE LS 1

SS2100.1 METAL CONSERVATION - FENCES AND GATES LS 1

SS2110.1 METAL CONSERVATION - LANTERNS LS 1

SS2120.1 STONE WALL CONSERVATON LS 1

A1 SS2140 FOUNDATION UNDERPINNING- WEST ENTRY TOWER EA 10

SS2150.1 STUCCO REPAIR - REMOVE AND REPLACE SF 1

SS2150.2 STUCCO REPAIR - FILL CRACKS LF 1

SS2150.3 STUCCO REPAIR - REPLICATE MISSING CAST STONE TRIM LF 1

SS2150.4 STUCCO REPAIR - REPLICATE MISSING CAST STONE ORNAMENTS EA 1

SS2150.5 STUCCO REPAIR - REMOVE AND REATTACH LOOSE TRIM LF 1

SS2150.6 STUCCO REPAIR - PATCH DAMAGED CAST STONE AND STUCCO SF 1

SS2160.1 REALKALIZATION LS 1

SS2170 ARCHITECTURAL CONSERVATION LS 1

SS2174.1 SKYLIGHT RESTORATION LS 1

SS2173 STEEL DOORS EA 2

SS2175 THERMOPLASTIC-POLYOLEFIN ROOFING LS 1

SS2280.1 CEMENT SCULPTURE (TRABAJO RUSTICO) CONSERVATION LS 1 $45,000.00 45,000.00$               

SS2300.1 ORNAMENTAL METAL FENCE - (4 FT HIGH) LF 72

SS2320.1 ANTIQUITIES VIOLATION SIGN EA 7

SS2340.1 TEMPORARY LANDSCAPE IRRIGATION SYSTEM LS 1

SS2400.1 ELECTRICAL SYSTEM LS 1

SS2410.1 PLUMBING SYSTEM LS 1

PARK MITIGATION

TOTAL DUCT BANK BASE BID
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

100 MOBILIZATION LS 1

101 PREPARING RIGHT-OF-WAY LS 1

SAWS 550 SP550 TRENCH EXCAVATION SAFETY PROTECTION LF 180

COSA 551 SP551 TEMPORARY SPECIAL SHORING LS 1

COSA 503 REPLACE PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL (AT&T) SY 136

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH PERMANENT BASE AND PAVEMENT 

(HILDEBRAND AVE)
SY 119

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH TEMPORARY BASE AND PAVEMENT 

(HILDEBRAND AVE)
SY 119

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH BASE AND PAVEMENT (INCARNATE WORD 

UNIVERSITY)
SY 100

COSA 511

CUTTING AND REPLACING PAVEMENT, REPLACING WITH PORTLAND CEMENT CONCRETE PAVEMENT 

(INCARNATE WORD UNIVERSITY)
SY 94

COSA 500 CONCRETE CURB LF 75

SAWS 848 SP848

DUAL 42" GRAVITY SEWER.  FRPM ASTM D-3262, SN 72.  INCLUSIVE OF EXCAVATION, STRUCTURAL 

CONCRETE ENCASEMENT, BACKFILL, AND DEWATERING.
LF 75

SAWS 848 SP848

54" GRAVITY SEWER.  FRPM ASTM D-3262, SN 72.  INCLUSIVE OF EXCAVATION, BEDDING, BACKFILL, 

AND DEWATERING.
LF 106

SAWS 849 SP849 AIR AND DEFLECTION TESTING - 42" GRAVITY SEWER. LF 150

SAWS 849 SP849 AIR AND DEFLECTION TESTING - 54" GRAVITY SEWER LF 106

SAWS 866 SP866 SEWER MAIN TELEVISION INSPECTION - 42" GRAVITY SEWER LF 150

SAWS 866 SP866 SEWER MAIN TELEVISION INSPECTION - 54" GRAVITY SEWER LF 106

SAWS 850 SP850

JUNCTION STRUCTURE MANHOLE "A".  INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH 

RISERS/CONE/RING & COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPE 

LS 1

SAWS 850 SP850

JUNCTION STRUCTURE MANHOLE "B". INCLUSIVE OF STRUCTURAL EXCAVATION, MH RING AND 

COVER, COATING, FLOWABLE FILL, TESTING
LS 1

SAWS 850 SP850

JUNCTION STRUCTURE MANHOLE "C". INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH RING & 

COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPES.
LS 1

SAWS 853 SP853 TEE BASE FIBERGLASS MANHOLE, WATERTIGHT, 54" DIA. BASE WITH 60" DIA. RISER  EA 1

SAWS 853 SP853 TEE BASE FIBERGLASS EXTRA DEPTH 60" DIA. MANHOLE RISER  VF 8.7

SAWS 858 SP858 CONCRETE COLLAR AT CONNECTION OF EXISTING RCP PIPE TO PROPOSED FRPM PIPE LS 1

SAWS 854 SP854 RECONNECT 6" SANITARY SEWER SERVICE.  INCLUSIVE OF 48" DIA. MANHOLE. LS 1

SAWS 862 SP862

ABANDON IN-PLACE EXISTING 24" SANITARY SEWER MAIN.  INCLUSIVE OF CUTTING/PLUGGING AND 

GROUTING OF LINE.
LF 246

SAWS 862 SP862

ABANDON IN-PLACE EXISTING 54" SANITARY SEWER MAIN.  INCLUSIVE OF CUTTING/PLUGGING AND 

GROUTING OF LINE.
LF 150

SAWS 862 SP862 REMOVAL OF EXISTING 24" OR 54" PIPELINE (NO SEPARATE PAY ITEM). LF 75

SAWS 862 SP862 ABANDON IN-PLACE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 3

SAWS 862 SP862 REMOVE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 2

1540 FLOW MANAGEMENT AND BY-PASS PUMPING. LS 1

Install Gas Main or Casing (distance as measured along the top of trench) (2" Plastic Pipe and Tracer 

Wire)
FT 1004

Install Gas Main or Casing (distance as measured along the top of trench) (8" Plastic Pipe and Tracer 

Wire)
FT 2482

C3 SEWER LINE

CPS GAS BASE BID

TOTAL PARK MITIGATION BASE BID

TOTAL C3 SEWER LINE BASE BID
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Short Side)
EA 2

Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Long Side)
EA 1

Rerun and Lower Gas Service off New Main (Main to 1 ft. inside Prop. Line) Sizes 1" through 4" (Short 

Side)
EA 2

Replace existing steel service riser on customer premises with new anodeless riser, rebuilding to 

standard, and tie into existing plastic service line (1" through 2" risers)

EA 1

Civic Service installation by directional drilling from plastic main. Install 4" plastic pipe from service 

tap to service riser using directional drilling (includes removal of existing service pipe sections 

necessary for bore). Length from entry to exit. (Drilling in dirt)

FT 402

Uncover and abandon active gas mains only when main is not being replaced. (Includes installation of 

stoppler fitting(s) on steel mains, purge and plug ends (2" through 4" steel)

EA 2

Uncover and kill existing service at the main. Remove service riser when no other service work is 

done at this location (1-1/4" through 2" service)
EA 2

Civic Street Restoration Adjustment, when required. To be used as directed by the CPS 

Representative (Flowable Fill)
CY 320

Civic Street Restoration Adjustment, when required. To be used as directed by the CPS 

Representative (Asphalt)
SY 960

Civic Street Restoration Adjustment, when required. To be used as directed by the CPS 

Representative (Concrete/Flatwork)
SF 378

Contractor to hire TD Williams to provide all labor and necessary fittings for the Plugging and Hot 

Tapping Operation on existing 16" steel gas main. Contractor to provide any additional labor 

necessary to complete hot tapping and plugging. (Plug 16" Stopple fitting)

EA 1

NOTE A:

NOTE B:

NOTE C:

NOTE D:

NOTE E:

TOTAL CPS GAS BASE BID

TOTAL STREET AND DRAINAGE BASE BID

For each of the items above, the Contractor's work is to include:  trenching, joining, testing, coating steel, building and painting risers and meter set-ups, connecting new pipe to existing pipe and installing 

all necessary fittings for tie-ins such as, stopper fittings and 3-way stopper tees, valves, insulating joints, Installing all necessary cathodic protection devices such as CPTLB’s and anodes, sand padding, 

backfilling and compacting to consistency of original soil, replacing paving, curbs, and sidewalks removed or damaged during construction, and cleanup as may be necessary in each instance.

Trenching is considered to be the normal method of service installation and is required on all service adjustments.  A gas service can be rerun by INSERTION, when the old service is PULLED from the riser 

to one foot inside the property line, ONLY at the discretion of the CPS Energy Inspector.

Bid quantities shown are estimates by CPS Energy.  Per foot prices shall be applied to the actual distance measured along the top of the trench or the actual length of the bore, as applicable.

Unit prices shall include insurance costs.  CPS Energy’s insurance requirements are specified in Exhibit GAS-6.

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item.

SUMMARY

-$                                                                                                

TOTAL SAWS SEWER MAIN BASE BID

TOTAL SAWS WATER MAIN BASE BID

-$                                                                                                

-$                                                                                                
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

1 COSA 234.1 BASE REINFORCEMENT SY 5143

1 TxDOT 110 2001 STREET EXCAVATION CY 1612

1 TxDOT 132 2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 93

1 TxDOT 162 2002 BLOCK SODDING SY 129

A2 1 TxDOT 341 2011 D-GR HMA(QCQA) TY-B PG64-22 TON 3550

A2 1 TxDOT 341 2048 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 1157

A2 2 TxDOT 354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 2880

1 TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 900

1 TxDOT 462 2025 PRECAST REINFORCED CONCRETE CULVERT (9' x 6') LF 40

1 TxDOT 462 2062 PRECAST REINFORCED CONCRETE CULVERT (12' x 6') LF 503

1 TxDOT 464 2005 REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 312

1 TxDOT 464 2111 REINFORCED CONCRETE PIPE (CLASS III)(72" DIA) LF 6

1 TxDOT 465 2089 MANH (COMPL) (JUNCT BOX) (TY 1) EA 2

1 TxDOT 465 2091 SPECIAL JUNCTION BOXES (Complete) (15'x12' Drop Structure) EA 1

1 TxDOT 465 2094 MANH (COMPL) (TY2) (PIPE RISER) EA 2

1 TxDOT 465 2145 INLET (COMPL) (TRAFFIC) (TY X-3) EA 3

1 TxDOT 465 2192 INLET EXT (TY I - E) EA 4

1 TxDOT 465 2259 INLET (COMPL) (CURB) (TY I) (10') EA 6

1 TxDOT 465 2405 INLET (COMPL) (CURB) (TY C) EA 2

1 TxDOT 465 2474 INLET (COMPLETE)  (TYPE C - E) EA 2

1 TxDOT 465 2305 SPECIAL INLETS (COMPL) (GRATE) (27'x6') EA 1

A2 1 TxDOT 506 2041 012 TEMP SDMT CONT FENCE (INLET PROTECT) LF 245

1 TxDOT 512 2008 PORT CTB (FUR & INST) (LOW PROF) (TY 1) LF 533

1 TxDOT 512 2009 PORT CTB (FUR & INST) (LOW PROF) (TY 2) LF 20

1 TxDOT 512 2044 PORT CTB (REMOVE) (LOW PROF) (TY 1) LF 533

1 TxDOT 512 2045 PORT CTB (REMOVE) (LOW PROF) (TY 2) LF 20

A2 2 TxDOT 528 2004 LANDSCAPE PAVERS SY 48

A2 1 TxDOT 529 2001 CONCRETE CURB TYPE I LF 1544

1 TxDOT 530 2010 CONCRETE DRIVEWAY (COMMERCIAL) SY 97

1 TxDOT 531 2010 CURB RAMPS (TY 7) EA 7

1 TxDOT 531 2015 NEW P.C. CONCRETE SIDEWALKS, 4 IN. THICKNESS SY 865

1 TxDOT 636 2001 ALUMINUM SIGNS (TY A) SF 41

1 TxDOT 644 2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 5

1 TxDOT 644 2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 1

1 TxDOT 644 2060 REMOVE SM RD SN SUP & AM EA 5

1 TxDOT 662 2001 WK ZN PAV MRK NON-REMOV (W)  4" (BRK) LF 763

1 TxDOT 662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD) LF 534

A2 1 TxDOT 662 2064 WK ZN PAV MRK REMOV (W)  4" (BRK) LF 1260

ADDITIVE ALTERNATE BID #1

TOTAL DUCTBANK BASE BID

TOTAL PARK MITIGATION BASE BID

TOTAL C3 SEWER BASE BID

-$                                                                                                

-$                                                                                                

TOTAL CPS GAS BASE BID

TOTAL BID AMOUNT

-$                                                                                                

-$                                                                                                

-$                                                                                                
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BROADWAY CORRIDOR PHASE III A (CARNAHAN)

PROJECT NO. 40-00047
CITY OF SAN ANTONIO

 025 UNIT PRICING FORM

ALT. NO. ITEM NO.

DESC.

CODE

S.P.

NO. BID ITEM DESCIRPTION

UNIT OF

MEASURE

APPROX

QUANTITIES UNIT BID PRICE AMOUNT

ITEM

SEQUENCE

NO.

1 TxDOT 662 2067 WK ZN PAV MRK REMOV (W)  4" (SLD) LF 1703

A2 1 TxDOT 662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 81

A2 1 TxDOT 662 2099 WK ZN PAV MRK REMOV (Y)  4" (SLD) LF 3246

A2 1 TxDOT 666 2003 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN LF 3038

1 TxDOT 666 2036 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 334

1 TxDOT 666 2048 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 342

1 TxDOT 666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL) EA 3

1 TxDOT 666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL) EA 3

A2 1 TxDOT 666 2111 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 905

A2 1 TxDOT 666 2132 REFLECTORIZED TYPE I THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 83

A2 1 TxDOT 666 2142 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN EA 3038

A2 1 TxDOT 666 2153 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 334

A2 1 TxDOT 666 2157 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 342

1 TxDOT 666 2160 REF PAV MRK TY II (W) (ARROW) EA 3

1 TxDOT 666 2173 REF PAV MRK TY II (W) (WORD) EA 3

A2 1 TxDOT 666 2178 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 905

A2 1 TxDOT 666 2185 REFLECTORIZED TYPE II THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 83

1 TxDOT 672 2015 REFL PAV MRK (TY II A-A) EA 42

1 TxDOT 672 2017 REFL PAV MRKR TY II-C-R EA 101

1 TxDOT 6834 2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 240

1 COSA 101.1 PREPARING RIGHT-OF-WAY LS 1

1 COSA 100.2 INSURANCE AND BONDING LS 1

1 COSA 100.1 MOBILIZATION LS 1

2 SS2320.2 INTERPRETIVE PANEL SIGN - MIRAFLORES MASTER PLAN EA 1

2 SS2320.3 INTERPRETIVE PANEL SIGN - SIGNIFICANT SITE FEATURE EA 3

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in this proposal are the unit prices intended and that its 

bid will be tabulated using these unit prices and no other information from this print-out.   _______________________________  Acknowledged and agrees that the total bid amount shown will be read as its total bid and 

further agrees that the official total bid amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then totaling all of the 

extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

TOTAL ADDITIVE ALTERNATE BID #1

TOTAL ADDITIVE ALTERNATE BID #2

ADDITIVE ALTERNATE BID #2
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CITY OF SAN ANTONIO 

DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES 

CONTRACT SERVICES DIVISION 

 

RECEIPT OF ADDENDUM NUMBER(S)  3   IS HEREBY ACKNOWLEDGED FOR 

PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF:  

Broadway Corridor Phase IIIA 

FOR WHICH BIDS WILL BE OPENED ON  February 2, 2011 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND THE ORIGINAL RETURNED 

WITH THE BID PACKAGE. 

Company Name:  ___________________________________________________________ 

Address:  _____________________________________________________________ 

City/State/Zip Code:  ____________________________________________________ 

 

DATE:   _______________________________ 

SIGNED:  _____________________________________________________________ 

 

BY:  _________________________________________________________________ 

       Print Name     Title 

 

 

NOTICE TO PLANHOLDERS: 

Please insert this Addendum into your copy of the project Construction Documents. 
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